
Bridge 17c-0.15 Cost Estimate

Ref. No. Item No. Quantity Units Item Unit Price Total Unit Price Total Unit Price Total Unit Price Total

Roadway

1 201 1 Lump Sum Clearing and Grubbing 1,000.00$       1,000.00$          5,935.00$       5,935.00$       2,500.00$           2,500.00$           1,000.00$           1,000.00$           

2 202 385 SY Pavement Removed 11.04$            4,250.40$          5.00$               1,925.00$       8.00$                  3,080.00$           8.00$                  3,080.00$           

3 202 107 SF Walk Removed 2.42$               258.94$             2.00$               214.00$          4.00$                  428.00$              5.00$                  535.00$              

4 202 71 FT Guardrail Removed 2.03$               144.13$             6.00$               426.00$          3.00$                  213.00$              2.00$                  142.00$              

5 203 17 CY Excavation 19.74$            335.58$             15.00$            255.00$          40.00$                680.00$              24.00$                408.00$              

6 204 385 SY Subgrade Compaction 1.75$               673.75$             2.00$               770.00$          1.50$                  577.50$              1.00$                  385.00$              

7 204 1 Hour Proof Rolling 138.51$          3,336.97$          25.00$            25.00$            100.00$              100.00$              50.00$                50.00$                

8 203 247 CY Embankment 13.51$            138.51$             16.00$            3,952.00$       20.00$                4,940.00$           10.00$                2,470.00$           

9 608 326 SF 4” Concrete Walk 6.78$               2,210.28$          6.00$               1,956.00$       6.00$                  1,956.00$           5.00$                  1,630.00$           

Roadway Total 12,348.56$       15,458.00$     14,474.50$        9,700.00$           

Erosion Control

10 659 12 CY Topsoil 25.71$            308.52$             25.00$            300.00$          50.00$                600.00$              25.00$                300.00$              

11 659 106 SY Seeding and Mulching 1.05$               111.30$             2.00$               212.00$          12.00$                1,272.00$           12.00$                1,272.00$           

12 659 6 SY Repair Seeding and Mulching 1.46$               8.76$                 2.00$               12.00$            12.00$                72.00$                12.00$                72.00$                

13 659 0.01 Ton Commercial Fertilizer 500.00$          5.00$                 500.00$          5.00$               500.00$              5.00$                  500.00$              5.00$                  

14 659 0.03 Acre Lime 500.00$          15.00$               200.00$          6.00$               30.00$                0.90$                  100.00$              3.00$                  

15 659 1 MGAL Water 1.51$               1.51$                 2.00$               2.00$               1.00$                  1.00$                  1.00$                  1.00$                  

Erosion Control Total 450.09$             537.00$          1,950.90$           1,653.00$           

Structure

16 202 1 Lump Sum Structure Removed, Over 20’ Span 25,000.00$     25,000.00$       25,000.00$     25,000.00$     40,000.00$         40,000.00$         15,000.00$         15,000.00$         

17 202 156 SY Approach Slab Removed 30.57$            4,768.92$          12.00$            1,872.00$       23.00$                3,588.00$           24.00$                3,744.00$           

18 202 187 SY Wearing Course Removed 5.68$               1,062.16$          5.00$               935.00$          6.00$                  1,122.00$           6.00$                  1,122.00$           

19 503 1 Lump Sum Cofferdams and Excavation Bracing 30,000.00$     30,000.00$       8,093.00$       8,093.00$       15,000.00$         15,000.00$         7,500.00$           7,500.00$           

20 503 396 CY Unclassified Excavation 45.06$            17,843.76$       50.00$            19,800.00$     100.00$              39,600.00$         25.00$                9,900.00$           

21 505 1 Lump Sum Pile Driving Equipment Mobilization 10,000.00$     10,000.00$       28,869.00$     28,869.00$     12,000.00$         12,000.00$         11,880.00$         11,880.00$         

22 507 800 FT 12” Cast In Place Reinforced Concrete Piles, Driven, as per plan 15.00$            12,000.00$       28.00$            22,400.00$     12.00$                9,600.00$           9.80$                  7,840.00$           

23 507 960 FT 12” Cast In Place Reinforced Concrete Piles, Furnished 33.07$            31,747.20$       32.00$            30,720.00$     35.00$                33,600.00$         42.00$                40,320.00$         

24 507 800 FT Prebored Holes 80.00$            64,000.00$       40.00$            32,000.00$     20.00$                16,000.00$         6.70$                  5,360.00$           

25 509 4739 LB Epoxy Coated Reinforcing Steel 1.30$               6,160.70$          2.00$               9,478.00$       1.50$                  7,108.50$           2.00$                  9,478.00$           

26 511 74 CY Class QC1 Concrete with QC/QA, Footing, as per plan 500.00$          37,000.00$       490.00$          36,260.00$     650.00$              48,100.00$         350.00$              25,900.00$         

27 511 35 CY Class QC2 Concrete, Misc: Sidewalk and Railing 440.00$          15,400.00$       955.00$          33,425.00$     875.00$              30,625.00$         700.00$              24,500.00$         

28 512 296 SY Type 2 Waterproofing, as per plan 14.90$            4,410.40$          20.00$            5,920.00$       12.50$                3,700.00$           20.00$                5,920.00$           

29 512 213 SY Sealing of Concrete Surfaces (Non-epoxy), as per plan 11.78$            2,509.14$          30.00$            6,390.00$       8.50$                  1,810.50$           10.00$                2,130.00$           

30 517 63 FT Railing Misc;, Full Height Pedestrian Handrail 175.00$          11,025.00$       613.00$          38,619.00$     210.00$              13,230.00$         250.00$              15,750.00$         

31 517 119 FT Railing Misc;, Shortened Pedestrian Handrail 150.00$          17,850.00$       306.00$          36,414.00$     210.00$              24,990.00$         250.00$              29,750.00$         

32 518 99 CY Porous Backfill with Filter Fabric 53.48$            5,294.52$          58.00$            5,742.00$       70.00$                6,930.00$           50.00$                4,950.00$           

33 601 31 CY Rock Channel Protection, Type C with Filter Fabric 54.79$            1,698.49$          112.00$          3,472.00$       50.00$                1,550.00$           100.00$              3,100.00$           

34 609 119 FT Combination Curb and Gutter, Type 2, as per plan 40.00$            4,760.00$          26.00$            3,094.00$       37.00$                4,403.00$           32.00$                3,808.00$           

35 611 1 Lump Sum

Conduit, Misc: Type A Precast Reinforced Concrete Bridge Culvert Sections 

57’-0” Span x 10’-8” Rise, includes Preasct Reinforced Concrete Wingwalls, 

Headwalls and Footing/Pile Cap 302,000.00$   302,000.00$     330,360.00$   330,360.00$   325,000.00$      325,000.00$      367,000.00$      367,000.00$      

Structure Total 604,530.29$     678,863.00$   637,957.00$      594,952.00$      

Pavement

36 301 77 CY Asphalt Concrete Base, PG 64-22 185.30$          14,268.10$       214.00$          16,478.00$     180.00$              13,860.00$         180.00$              13,860.00$         

37 304 72 CY Aggregate Base (For Roadway) 50.60$            3,643.20$          49.00$            3,528.00$       50.00$                3,600.00$           50.00$                3,600.00$           

38 407 30 GAL Tack Coat (Applied at the Rate of 0.05 Gal/SY) 2.21$               66.30$               3.00$               90.00$            2.00$                  60.00$                2.00$                  60.00$                

39 441 33 CY Asphalt Concrete Surface Course, Type 1 (448), as per plan 240.00$          7,920.00$          256.00$          8,448.00$       265.00$              8,745.00$           265.00$              8,745.00$           

40 609 103 FT Combination Curb and Gutter, Type 2 18.68$            1,924.04$          26.00$            2,678.00$       30.00$                3,090.00$           32.00$                3,296.00$           

41 642 0.02 Mile Center Line 653.36$          13.07$               25,000.00$     500.00$          25,000.00$         500.00$              25,000.00$         500.00$              

Pavement Total 27,834.71$       31,722.00$     29,855.00$        30,061.00$        

Miscellaneous

42 614 1 Lump Sum Maintaining Traffic 3,000.00$       3,000.00$          2,500.00$       2,500.00$       4,000.00$           4,000.00$           3,170.00$           3,170.00$           

43 623 1 Lump Sum Construction Layout Stakes 3,000.00$       3,000.00$          4,500.00$       4,500.00$       3,000.00$           3,000.00$           2,800.00$           2,800.00$           

44 624 1 Lump Sum Mobilization 10,000.00$     10,000.00$       5,000.00$       5,000.00$       20,000.00$         20,000.00$         20,000.00$         20,000.00$         

45 103.05 1 Lump Sum Contract Performance and Payment Bond 6,336.35$       6,336.35$          7,000.00$       7,000.00$       5,000.00$           5,000.00$           6,000.00$           6,000.00$           

Miscellaneous Total 22,336.35$       19,000.00$     32,000.00$        31,970.00$        

TOTAL

Vernon Nagel

667,500.00$                                 745,580.00$                               716,237.40$                                      668,336.00$                                      

Engineer's Estimate B. Hill'z Miller Brothers


