

Henry County Highway Department Building Alterations Bid Tab

Tuesday, April 12, 2022

	Engineer's Estimate	Rupp Rosebrock	Delventhal Company
Base Bid	\$ 1,015,947.00	\$ 1,017,059.00	\$ 1,066,000.00
Alternate G-1	\$ 39,500.00	\$ 65,848.00	\$ 88,100.00
Total	\$ 1,055,447.00	\$ 1,082,907.00	\$ 1,154,100.00
Concrete Alternate		\$ (5,544.00)	\$ (30,000.00)
Asbestos Removal Alternate		\$ 16,627.00	\$ 31,400.00